TOWN OF MARSHFIELD

SUPPLEMENTAL SPECIFICATIONS FOR PICNIC SHELTER CONSTRUCTION

FEBRUARY 6, 2023

The Town of Marshfield is interested in proposals to construct a 10’ x 30’ picnic shelter adjacent to the
community gardens at the Old Schoolhouse Commons (122 School Street, Marshfield, VT 05658). The
shelter shall be built in accordance with the plans prepared by Nathan Phillips dated 9/5/2022 and as per
the additional supplemental specifications described below. Alterative designs with the same sized shelter
will be considered. The contractor would need to obtain a new Vermont State Fire Permit for an
alternative design.

The contractor shall also be required to enter into a contract with the town. A draft contract is included as
part of these specifications. The contractor shall be required to meet all requirements specified in the draft

contract.

Supplemental Specifications

1.

Electrical work shall not be included as part of the proposal. The contractor shall coordinate any
electrical work with an electrician selected by the town.

The finished surface within the shelter shall be racked smooth. A gravel surface will be installed
under the shelter by others after completion.

The contractor shall examine the existing conditions as part of submitting a proposal. Any
additional work required based upon this inspection shall be specified in the proposal.

The Contractor is responsible to obtain all required inspections from the Vermont Division of
Fire Safety and shall meet all conditions specified in the Division of Fire Safety Permit No.
2043098.

All work shall be completed by December 31, 2021.

Proposals are due by February 28, 2023, by 4:00 pm.

The town is planning to award a contract by March 31, 2023. The town reserves the right to
reject any and all proposals.

For questions email clerk@marshfieldvt.gov.



TOWN OF MARSHFIELD
PROPOSAL FOR LIBRARY PORCH CONSTRUCTION
DUE BY FEBRUARY 28, 2023

Contractor Name:

Address:

Phone:

Email:

Lump Sum Cost:

Proposed Start of Construction:

Proposed End of Construction:

Specify any proposed modifications from the plan and specifications:
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TOWN OF MARSHFIELD
CONTRACT FOR PICNIC SHELTER

This Contract is entered into on [month day, 2023], by and between Town of Marshfield
(hereinafter “Municipality’’) and [Contractor Name], a [type of entity such as “limited liability
corporation’’] with a principal place of business in [location], Vermont, with a mailing address
of [mailing address], (hereinafter “Contractor”) for services to Municipality. Municipality and
Contractor are referred to collectively as “parties.”

In consideration of the mutual covenants and agreements as hereinafter set forth, the parties
hereto agree as follows:

ARTICLE 1: SERVICES PROVIDED

Contractor agrees to perform the following service(s) according to the following timelines or
schedule:

Construct a picnic shelter as per the plans prepared by Nathan Phillips dated 9/5/2022 and the
written specifications dated . The construction shall be completed by December 31, 2023.

Contractor shall perform all services required under this Contract in a good workmanlike manner
consistent with industry standards and according to the specifications and performance standards
established by Municipality. Municipality has the right to inspect and may reject any services
provided by Contractor under this Contract that, in the Municipality’s determination, were not
completed in a good workmanlike manner or that otherwise failed to satisfy the established
specifications or performance standards.

ARTICLE 2: COMPENSATION AND BILLING

Compensation for the above services will be [ Terms for rate of payment and timing of payment].
Invoices and Billing: [ Terms and timing for invoicing and billing].

ARTICLE 3: TERM

The term of this Contract shall be from [start date] to [end date]. The term of the Contract may
be extended only by mutual written agreement of the parties.

ARTICLE 4: INDEPENDENT CONTRACTOR

Contractor further acknowledges and agrees that it is an independent contractor and that nothing
herein shall be construed to create the relationship of employer and employee between
Municipality and Contractor. No employee-related withholdings or deductions shall be made
from payments due Contractor. Contractor shall not be entitled to receive any benefits from
Municipality and shall not be eligible for workers’ compensation or unemployment benefits.

Town of Marshfield Contract for Limited Services
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ARTICLE 5: ASSIGNMENT AND SUBCONTRACTING

This Contract is binding upon and inures to the benefit of the heirs, successors, and assigns of the
parties hereto. Neither party hereto may assign its rights or obligations under the Contract
without the prior written consent of the other party. This Contract shall be governed by the laws
of the State of Vermont.

Contractor shall not enter into any subcontract for performance of any services contemplated
under this Contract nor assign any interest in the Contract without the prior written approval of
Municipality and subject to such conditions and provisions as Municipality may deem necessary
or desirable in its sole discretion. If Municipality permits the use of subcontractors, no
subcontractor may perform any work under this Contract without first providing Municipality
certificates of insurance showing all of the coverages required in Article 10 of this Contract.
Contractor shall be responsible for the performance of all subcontractors. Before paying a claim
that involves the use of materials or labor supplied by someone other than the Contractor,
Municipality may require Contractor to supply proof of payment for such materials or labor.
Contractor shall pay the subcontractor(s) for undisputed services provided by them within 45
days of receiving payment from Municipality.

ARTICLE 6: EQUIPMENT AND MATERIALS

Contractor warrants that it has the necessary equipment to provide the services required by this
Contract. All materials used or supplied under this Contract shall be of first quality and meet the
specifications established by Municipality, if any. Contractor will be solely responsible for
supplying, storing, maintaining, and replacing any and all equipment that is necessary for
implementing the services under this Contract. Municipality will not supply, nor will it pay for
any repairs, maintenance or replacement of, or new equipment expenses, or temporary work
related to signs, cones, or other traffic controlling equipment.

Municipality is exempt from sales tax on purchases for materials and products that are
permanently incorporated into the infrastructure. Contractor shall pay all legal costs and assessed
penalties for improper use of the municipality’s exemption certificate number.

ARTICLE 7: PERSONNEL

Contractor is responsible for compliance with all applicable State and Federal laws. Contractor
will manage his/her own personnel without general oversight by the Municipality and shall
oversee and coordinate sub-contractors that are approved by Municipality. All drivers and
equipment operators will be properly trained and have all certifications and valid licensing
required to operate said equipment. The Contractor must certify to the Municipality that all
drivers operating a commercial motor vehicle are in a federally mandated random drug and
alcohol testing program that complies with Federal Motor Carrier Safety Administration
(FMCSA) requirements.

Contractor alone shall be responsible for ensuring compliance with all applicable regulatory
requirements including but not limited to those from FMCSA and Vermont Occupational Safety
and Health Administration (VOSHA).

Town of Marshfield Contract for Limited Services
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Contractor further agrees to include this provision in all subcontracts.

ARTICLE 8: SAFETY, TRAFFIC CONTROL AND INSPECTIONS

The Contractor alone shall be responsible for the safety and security at construction sites.
Contractor is solely responsible for traffic control, if needed, which practices shall comply with
the Manual on Uniform Traffic Control Devices, latest edition.

The Contractor is responsible for contacting Dig Safe prior to any excavation. No excavation is
authorized until after Dig Safe has marked all existing utilities. Prior to construction, the
contractor shall notify Municipality of adjacent utilities when work activity may affect them.

The Contractor is responsible to obtain all required inspections from the Vermont Division of
Fire Safety and shall meet all conditions specified in the Division of Fire Safety Permit No.
2043098.

ARTICLE 9: INDEMNIFICATION

Contractor shall indemnify and hold harmless Municipality, and Municipality’s agents and
employees, from and against all losses and all claims, demands, payments, suits, actions,
recoveries, claims of outstanding indebtedness, attorneys’ fees, liens, and judgments of every
nature and description, brought or recovered against them by reasons of any act or omission of
the said Contractor, its agents, employees, or sub-contractors, in the execution of the work or in
guarding the same. The Contractor shall defend the Municipality and its officers and employees
against all claims or suits arising in whole or in part from any act or omission of the Contractor
or of any agent or subcontractor of the Contractor. The Municipality shall notify the Contractor
in the event of any such claim or suit, and the Contractor shall immediately retain counsel and
otherwise provide a complete defense against the entire claim or suit.

Contractor shall assume full responsibility for the protection of all buildings, structures, and
utilities (both public and private). All damage, injury, or loss to any public or private property,
by the Contractor, or any sub-contractor, shall be replaced or restored to at least the original
condition to the satisfaction of the Municipality at the Contractor’s expense.

Nothing in this Contract shall constitute a waiver by the Municipality of any statutory limits or
immunities from liability.

ARTICLE 10: INSURANCE

Before commencing work on this Contract, the Contractor must provide certificates of
insurance to show that the following minimum coverages are in effect. Contractor agrees that
it will provide and maintain during the entire term of this Contract the following insurances with
at least the indicated amounts of coverage and provide Municipality a certificate of insurance
showing such coverages before providing any services under this Contract: (1) Commercial
General Liability insurance coverage with a policy limit of at least $1,000,000 per occurrence

Town of Marshfield Contract for Limited Services
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and $2,000,000 in aggregate; (2) Business Automobile Liability coverage with total liability
limits of at least $1,000,000; and (3) Statutory Workers’ Compensation insurance. If Contractor
is not required by law to carry workers’ compensation insurance, in place of proof of workers’
compensation insurance Contractor may provide a fully executed Non-Employee Work
Agreement specifying the particular provision of 21 V.S.A §601(14)(F) that exempts Contractor
from having to carry such coverage.

The Contractors policies shall name the Municipality as an additional insured.

ARTICLE 11: WARRANTY AND BOND

Contractor warrants all work performed under this Contract for a period of one year from the
date the work is completed and accepted by Municipality.

ARTICLE 12: NON-APPROPRIATION

If this Contract extends into more than one fiscal year of the Municipality and if appropriations
are insufficient to support this Contract, the Municipality may cancel at the end of the fiscal year.
In the case that this Contract is a Grant that is funded in whole or in part by federal or State
funds, and in the event federal or State funds become unavailable or reduced, the Municipality
may suspend or cancel this Grant immediately, and the Municipality shall have no obligation to
pay Contractor from municipal revenues.

ARTICLE 13: TERMINATION

Municipality may terminate this Contract, with or without cause, upon 30 days written notice.

ARTICLE 14: DEFAULT

The occurrence of any of the following shall constitute default by Contractor and, if not corrected
within 10 days of Municipality providing Contractor written notice of the default, shall allow
Municipality to terminate this Contract:

(1) failure to adequately perform or deliver the required services;

(2) if applicable, failure to provide the required bonds or other security acceptable to
Municipality before starting any work;

(3) declaration of bankruptcy by Contractor;
(4) making a material misrepresentation to Municipality;

(5) persistently disregarding laws, ordinances, rules, regulations, or orders of any public
authority having jurisdiction; or

(6) failure to perform any other material provision of this Contract.

Town of Marshfield Contract for Limited Services
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Upon default of this Contract by Contractor, Municipality may withhold any payment due
Contractor for purposes of set-off until such time as the exact amount of damages due is
determined. Such withholding shall not constitute default or failure to perform on the part of
Municipality.

Neither party shall be held responsible for delay or failure to perform when such delay or failure
is due to any of the following uncontrollable circumstances unless the act or occurrence could
have been foreseen and reasonable action could have been taken to prevent the delay or failure:
fire, flood, epidemic, strikes, wars, acts of God, acts of public authorities, or delays or defaults
caused by public carriers; provided the non-performing party gives notice as soon as possible to
the other party of the inability to perform. The Municipality and the Contractor agree to attempt
to resolve quickly all matters related to uncontrollable circumstances and use all reasonable effort
to mitigate its effects.

In addition to the above, in the event of a State or Federal Disaster Declaration, Municipality
reserves the right to suspend certain provisions of this Contract to conform with FEMA or
Vermont Emergency Management regulations and directives.

Upon completion of the work or upon termination of the Contract, the Contractor shall remove
from the vicinity of the work all equipment and all temporary structures, waste materials, and
rubbish resulting from its operations, leaving the premises in a neat and presentable condition. In
the event of failure to do so, the same may be done by the Municipality at the expense of the
Contractor.

ARTICLE 15: REMEDIES

Default or breach of this contract by Contractor shall entitle Municipality to seek remedies under
law and as provided by this Contract. In the event this Contract is terminated by reason of default
by Contractor, Municipality may recover the necessary costs of termination, including but not
limited to, administrative, attorneys’ fees and legal costs, from Contractor. Except when caused
by uncontrollable circumstances, if Contractor fails to meet any performance deadlines
established by this Contract, or fails to perform in accordance with the specification, terms, and
conditions of this Contract, Municipality shall have the right to purchase the services and
materials from other sources on the open market or to purchase those items necessary to continue
functioning until delivery from Contractor is complete. Municipality may deduct as damages
from any money due or coming due to Contractor the differences between Contractor’s price and
the higher price or the costs of temporary items. Municipality may require Contractor, at
Contractor’s sole expense, to re-perform any items of work provided for in this Contract that do
not meet the established specifications, standards, or Municipality directives.

Any remedies available to Municipality are cumulative and not exclusive. The seeking or
exercising by Municipality of a remedy does not waive its right to seek or exercise any other
remedy available to it at law, in equity, by statute, or under this Contract.

Town of Marshfield Contract for Limited Services
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ARTICLE 16: ARBITRATION

Should disputes arise between the Contractor and the Municipality about this Contract or any
related matter, the parties agree to arbitrate any such controversy, pursuant to the Vermont
Arbitration Act, 12 V.S.A. § 5651 et seq.

ARTICLE 17: CONTRACT DOCUMENTS

This Contract shall constitute the entire agreement between the parties on the subject matters. All
prior agreements, representations, statements, negotiations, and understandings shall have no
effect. There shall be no modifications or amendments to this Contract or to the Addendum
unless said changes, modifications, or amendments are in writing duly executed by the parties.

ARTICLE 18: SEVERABILITY

The provisions of this Contract are severable and if a court of competent jurisdiction holds any
portion of this Contract unconstitutional or invalid, the remainder of this Contract shall not be
affected and shall remain in full force and effect.

Town of Marshfield Contract for Limited Services
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IN WITNESS WHEREOF, the parties do hereby execute this Contract on the day and year first
written above.

MUNICIPALITY: By the members of its Selectboard:

In the presence of:

Witness as to Municipality

CONTRACTOR:

By:
[Name and title], duly authorized representative of Contractor

In the presence of:

Witness as to Contractor

Town of Marshfield Contract for Limited Services
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ACKNOWLEDGMENT OF ARBITRATION

We understand that this Contract contains an agreement to arbitrate. After signing this document,
we understand that we will not be able to bring a lawsuit concerning any dispute that may arise
which is covered by the arbitration agreement, unless it involves a question of constitutional or
civil rights. Instead, we agree to submit any such dispute to an impartial arbitrator.

MUNICIPALITY: By the members of its Selectboard:

In the presence of:

Witness as to Municipality

BY CONTRACTOR:

By:
[Name and title], duly authorized representative of Contractor

In the presence of:

Witness as to Contractor

Town of Marshfield Contract for Limited Services
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CONSTRUCTION PERMIT LETTER

Project Information

Site Number 106116 Project Number 479012 ~ Permit Number 2056400
Proj'e'ct Name: New Building : ' ‘ ' - ' B
Eudeiﬁg Name: Old School House Commons 7 Applicaht Company: Town Of Marshfield
Building Address: 122 School Street Applicant Name: Richard Baker

Marshfield, VT _ Applicant Address: 122 School Street

Marshfield, VT 05658

Project Summary

Construction of 24'x36' open sided picnic shelter.

Building Classification

Basement: No Stories above Grade Plane #: 1 Mezzanine: No

SF of Largest Story: - 864 ~ Total Buﬁding Area: 864 7 '

Construction Type: VB - V@O) Unprotected Wood frame ~ Risk Category (Structural): 7;77 1l 7*
Occudancy Type: A3—Asserﬁbly ' B

Fire Protection Systems

Sprinkler System * * No .

Stand Pipe * * ~ No . - B

Fire Alarm Sygtem * ® 77' No B ‘

Single Station Smoke Alarms ; No ' Single Station CO Alarms: No _

Commercial Kltchen Hood * * ~ No ' ) -

Clean Agent SyStem *h ~ No : B

Other ¥ * - " B - |
Project Contacts

Regional Office: Waterbury ~ 802-479-4434 45 State Dr. - Waterbury, VT 05671 B

Plans Reviewer: B R Ryan Aremburg gi 7 802-479-7577 Ryan aremburg@iviermont gov

Field Inspector ' Maurice VanDemark II o 802-585-6474  Maurice.Vandemark@vermont.gov

Electrical Inspecfo;z ) o

Plumbing Inspector: J'ohn Hammer _ , - ~ 802-249-0271 John. Harp__mer@vermont gov

ming Owner: ~ Town Of Marshfield 7 B 7 o ‘8*02”-{2_6:37305 o o ' ) N

Project Contractor: TBD 7 B 7 - - )

Design Professuonal Nathan Phillips R 802-454-1349

It is the responsibility of the applicant to contact the above inspectors to set up a schedule of inspections at the start of the
project. Final inspections shall be conducted by all trades prior to use or occupancy

Site Number 106116 ~ Project Number 479012 ~ Permit Number 2056400
PrOJect Name:  New Building

Updated Jan 2022 Page 1 of 4



| Conditions

The application and submittals for the above referenced project have been reviewed, and the permit is APPROVED. This
approval applies only to the information listed on the drawings and specifications that have been submitted, and does not
apply to any violations found on site during the course of field inspections. The project may proceed provided the work is
done in compliance with the 2015 Vermont Fire and Building Safety Code, the plans and specifications submitted to this office,
and the following conditions:

1 The 2015 NFPA 1 Fire code, the 2015 NFPA 101 Life safety code, and the 2015 ICC International Building Code will
apply to this project as amended by the 2015 Vermont Fire and Building Safety Code

2 Wayne Dunlap is interim electrical inspector and can be reached at wayne.dunlap@vermont.gov

3 Enclosed with this construction permit approval letter is a “Final Construction Valuation Form”. This form must be
filled out including all change orders, and submitted to the Division of Fire Safety regional office prior to the approval
for occupancy of your building or project.

4 The building must meet or exceed the accessibility standards for new construction and the alterations incorporated in
28 CFR Part 35 and 36, The 2010 ADA Standard for Accessible Design, as amended in 20 VSA chapter 174 and the
Vermont Access Rules.

5 The 2020 Vermont Electrical Safety Rules apply to this project. An electrical work notice shall be obtained and all work
inspected for all projects. All work shall be done by a Vermont Master Electrician with the exception of 1 & 2 family
dwellings.

6 The 2018 Vermont Plumbing Rules will apply to this project. All work shall be done by a Vermont master plumber who
has obtained a plumbing work notice before starting any work.

7 Structures undergoing construction, alteration, or demolition operations, including those in underground locations,
shall comply NFPA 1 Chapter 16, and NFPA 241, Standard for Safeguarding Construction, Alteration, and Demolition
Operations (NFPA 1-16.1.1)

The enclosed Construction permit poster shall be posted at the building site in a conspicuous location open to public view.
This permit does not include any of the additional required permits as listed above, such as plumbing, electrical, etc., which
are required to be submitted by the respective trades. It is the responsibility of the permit applicant to see that all
subcontractors have their respective work notices.

This letter has been sent to the applicant only. It is the responsibility of the applicant to ensure that a copy of this letter is
distributed to all applicable parties, as well as ensure that a copy be available at the job site at all times.

In addition to periodic inspections, final inspections shall be performed by all pertinent field inspectors prior to occupying, or
reoccupying any building, or portion of any building, or use of any fixed equipment affected by the work permitted above.
Examples of required inspections are: State Electrical Inspector, State Plumbing Inspector, and the Assistant State Fire
Marshal. It is the applicant's responsibility to coordinate these inspections with the respective trades. Appointments with the
appropriate inspectors listed on page one of this letter, must be made within fifteen (15) days prior to the completion of the
project. At the time of the final inspection and prior to the issuance of a certificate of occupancy, the field inspector will verify
that the proper permits and work notices have been obtained.

This permit does not satisfy the requirements of local municipalities. You must contact local authorities to determine those
requirements. Any change to the project, such as change orders or addendums, must be submitted to this department for
approval. This permit expires after twelve (12) months unless commencement of the project has begun and remained

_____

* 1f you have any questions or if | can be of further assistance, please contact at SZ)W 577
Ryan Aremburg - Assistant State Fire Marshal : 8/29/2022

Ryan Areffiburg v
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VERMONT DEPARTMENT OF PUBLIC SAFETY o

DIVISION OF FIRE S: &FET\ e
Office of the State Fire Marshal, State Fire Aca:emv ar:d State Haz-Mat Team \/’ER]_\’IONT
www.firesafety.vermont.gov

This form shall be completed and any returned to the below Division of Fire Safety regional office with any
additional payment, prior to requesting a final inspection. A final inspection is required prior to occupying, or
reoccupymg any building, or portion of any building, or use of any fixed equipment affected by the work
approved by the associated construction permit

The Division of Fire Safety Waterbury Regional office, 45 State Dr. - Waterbury, VT 05671

Project Name:  New Building
Buﬂ&méﬂl%?ﬁe 0ld School House Commons ' Applucant Comﬁ;ﬁ? ~ Town Of Marshfield -
Building Address: 122 School Street Applicant Name: Richard Baker
Marshfield, VT Applicant Address: 122 School Street
0 Marshfield, VT 05658
Final Construction Valuation
a. Sitework B s B
b. Valuation of building construction S
The Permit Fee is based on the total valuation of new | _— = - — —
construction or rehabilitation work for which the = leed equipmernt —— 5 — —
permit is being obtained. - For projects involving d. Electrical -— S B o
volunteer labor and donated material, the valuation |€- Plumbing - I ..
of construction work is based on the value of the  |f. Elevator, LULA, Llft - s - -
volunteer labor as well as the donated materials g. Heating, Ventllatlon A|r Cond S
when calculating the permit fee. s, Consulting Services 'S - o
_ l. Other ) s .
The currer]t feeis S?.OO per $1,000 (0.(?08) of jt Sprlnkler System — $ —
construction valuation for all construction and I - ——— s —
T — k. Other fire Suppressnon Systems s
|. Fire AlarmSystem |5 I
TOTAL FINAL VALUATION S
Fee Calculation
[Line 1] Total Final Valuation (from above) s
[Line 2] Initial Estimated Construction Valuation (from Permit Application) , _§A B 50,000. OO
[Line 3] Construction Valuation Difference (Line 1 - Line 2) S 7 -
[Line 4] Additional Fee Owed (Line 3 x $0.008) S
The amount on line 4 is the additional fee owed to the Division of fire Safety

| hereby attest by my signature under 13 V.S.A. 3016 (filing a FALSE CLAIM with a department or agency of the state) that
the information contained within this form is correct and accurate to the best of my knowledge:

Signature of Applicant: Date:
* * For office use only below this line * *

I Site#t Project! [ Permit# Received Date Check # Amount

Updated Jan 2022 Page 3 of 4
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VERMONT DEPARTMENT OF PUBLIC SAFETY o

DIVISION OF FIRE SAFETY . < =

Office of the State Fire Marshal, State Fire Academy and State Haz-Mat Team \IERMOI \] I

www.firesafety.vermont.gov

=2 Haz art
D &

CONSTRUCTION PERMIT

BUILDING NAME Old School House Commons

ADDRESS 122 School Street
Marshfield, VT

PROJECT TYPE New Building

SITE # PROJECT # PERMIT #
106116 479012 2056400
DATE ISSUED August 29, 2022
ISSUED BY Ryan Aremburg

Assistant State Fire Marshal

Reference the permit review letter for any conditions

This permit poster shall be posted at the building site
in a conspicuous location open to public view. In
addition to this poster, a copy of the permit review

letter shall be available on site at all times

Any questions regarding this permit shall be directed to:
The Division of Fire Safety Waterbury Regional office, 802-479-4434
45 State Dr. - Waterbury, VT 05671



